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March 21, 2005

08-SBd-40-R29.5/R80.9
08-0F5004

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN BERNARDINO COUNTY AT
VARIOUS LOCATIONS FROM NEWBARRY ROAD TO CRUCERO ROAD ENTRANCE AND EXIT RAMPS.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on March 24, 2005.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Estimate
and the Proposal and Contract.

Project Plan Sheet 7 is revised.  Half-sized copies of the revised sheet is attached for substitution for the like-numbered
sheet.

In the Special Provisions, Section, "NOTICE TO CONTRACTORS,"the seventh paragraph is revised as follows:

"At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the
following Class C licenses:  C-12, C-32."

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," is replaced as attached.

In the Proposal and Contract, the Engineer’s Estimate Items 7, 8 and 9 are revised as attached.
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To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"

and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or

the attorney appointed and authorized to represent the Department of Transportation.
The work shall be diligently prosecuted to completion before the expiration of 45 WORKING DAYS beginning on the

fifteenth calendar day after approval of the contract.
The Contractor shall pay to the State of California the sum of $ 2100 per day, for each and every calendar day's delay in

finishing the work in excess of 45 WORKING DAYS.
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ENGINEER'S ESTIMATE
08-0F5004

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 074017 PREPARE WATER POLLUTION
CONTROL PROGRAM

LS LUMP SUM LUMP SUM

2 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

6 150722 REMOVE PAVEMENT MARKER EA 1070

7 153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 68 500

8 390102 ASPHALT CONCRETE (TYPE A) TONN 4 940

9 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 28

10 840515 THERMOPLASTIC PAVEMENT
MARKING

M2 240

11 840560 THERMOPLASTIC TRAFFIC STRIPE
(SPRAYABLE)

M 15 500

12 850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 1070

TOTAL BID: ___________
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